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JO02 Fort Hunter Liggett Propane System

J02.1 Fort Hunter Liggett Area Overview

Fort Hunter Liggett, California, is the largest Reserve Command post in the Army, occupying
over 165,000 acres in the San Antonio River valley next to the Los Padres National Forest. The
installation is situated approximately 250 miles north of Los Angeles and 150 miles south of San
Francisco in California’s Central Coast region. The post was established in 1940 and named
after Lieutenant General Hunter Liggett (1857-1935), who commanded the 41st National Guard
Division, and later, the First Corps of the American Expeditionary Forces during World War 1.
He also served as Chief of Staff for General Pershing. Today, Fort Hunter Liggett is operated
primarily as the Army Reserve Command Western Reserve Training Center serving Active and
Reserve components. Fort Hunter Liggett’s mission is to maintain and allocate training areas,
airspace, facilities and ranges in order to support reserve and active components’ field
maneuvers, live fire exercises, testing, and institutional training. Additionally, the installation
provides quality of life and logistical support to training units.

The Multi-Purpose Range Complex (MPRC) supports live fire and maneuver training for tanks
and Bradley Fighting Vehicles. Auviation training takes place at Tusi Army Heliport and
Schoonover Tactical Air Strip, with additional aviation training at MPRC and Stony Valley.
Several small arm ranges are also provided, from an M16 Qualification Range to a Hand
Grenade Range.

The installation’s population today is 250 permanent residents and civil servants, with increases
up to 4,000 transient active duty personnel when on training rotation. Housing occupancy is
typically 98 percent.

J02.2 Propane System Description

The Fort Hunter Liggett propane system consists of all appurtenances physically connected to
the system from the points at which the propane enters the system and/or where the Government
ownership currently starts, to the point of demarcation defined by Section J02.10 of this section
or the real estate easements that result from negotiations under this contract. The system may
include, but is not limited to aboveground storage tanks, valves, regulators, meters and
distribution lines including service lines. The following description and inventory is included to
provide the Offeror with a general understanding of the size and configuration of the system. The
Offeror shall base the proposal on site inspections, information in the technical library, and other
pertinent information, and to a lesser degree on the following description. Under no
circumstances shall the successful Contractor be entitled to any rate adjustments based on the
accuracy of the following description and inventory.

The Contractor shall comply with all applicable federal, state, and local regulations governing
the operation of the propane system.
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J02.2.1 Propane System Fixed Equipment Inventory
J02.2.1.1 Description

The propane system at Fort Hunter Liggett is concentrated within the cantonment area and
consists of approximately 5,000 feet of distribution piping ranging from 1 to 2 inches in
diameter. Within the system are 26 aboveground storage tanks ranging in capacity from 287 to
18,000 gallons. The propane system components vary in age, with the newest tanks installed in
1993. The commodity provider, Northern Energy, also has approximately 46 propane tanks on
post, of which they will retain ownership and control. Propane is used mostly for heating and
cooking. Tanks are on a maintenance plan with the Directorate of Public Works to be painted
every 5 years. Propane systems are currently in code compliance. Average consumption is
26,000 gallons of propane per month, with usage peaking in winter.

J02.2.1.2 Inventory

Table 1 provides a general listing of the major fixed assets for the Fort Hunter Liggett propane
system included in the purchase. The system will be sold in an “as is, where is” condition
without any warrant, representation, or obligation on the part of the Government to make any
alterations, repairs, or improvements. Ancillary equipment attached to, and necessary for,
operating the system, though not specifically mentioned herein, is considered part of the
purchased utility.

Table 1
Fixed Inventory
Propane System — Fort Hunter Liggett

Distribution Piping

Tank Description Tank Capacity Buildings Served (Length, Diameter, Approximate \_(ear
(gallons) - of Construction
Material)
Sulphur Springs 5,290 115, Hacienda, Fire 2" Polyethylene Unknown
Road Station (PE)
Bowling Alley, 1,150 121, 190 1” Steel 1974
Chapel
Building 152 1,000 152 1” PE 1958
Building 154 500 154 ¥ PE 1999
Building 168 1,405 168 1” Steel 1972
Building 177 1,000 177 ¥, Steel 1985
Building 182 1,000 182 ¥4 Steel 2001
DOIM #1 1,000 197 ¥, Steel 1995
DOIM #2 499 197 ¥, Steel 1995
Mess Hall 5,000 206 2” Steel 1998
Gym, Laundry, Pool 2,000 211,212,219 1” PE 2003
DOL 1,000 237 1” Steel 2001
Emergency 1,000 238 ¥, Steel 2002
Operations Center
Building 290 2,250 290 1” Steel 1969
Barracks 4,200 295 1” Steel 1972
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Distribution Piping

Tank Description Tank Capacity Buildings Served (Length, Diameter, Approximate Year
(gallons) . of Construction
Material)
Building 299 1,000 299 1Y4” Steel 1988
Well T-236 287 300 ¥, Steel 2000
Generator
Sewage Wetwell 287 318 ¥ Steel 1972
Pump Generator
Tusi Airfield 1,000 Generator at 320 ¥s” Steel 2001
Rancho Milpitas 18,000 54 housing units 1% - 3” Steel and 1993
Housing Area 18,000 PE 1993
Fergusson Road 1,000 Generators at 503 ¥ Steel 2003
Guard Station
Spanish Oaks 9,000 24 housing units 1” and 1%” PE 1989
Housing Area
Theater, PX, Post 1,134 81, 80, 79 ¥” Steel 1976
Office
Del Venturi Road 1,000 Generator at 953 ¥ Steel 2003
Guard Station
Building 241 1,150 241, 234, 240 1” Steel 1971
Total 80,152 26 tanks serving
110 buildings

Distribution Piping

Length (feet) Material Date Installed Diameter Range

5,000
PE

Steel w/Teflon or

1956-2003

¥ t0 3”

J02.2.2 Propane System Non-Fixed Equipment and Specialized Tools

Inventory

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and

tools included in the purchase.

Offerors shall field verify all equipment and tools prior to

submitting a bid. Offerors shall make their own determination of the adequacy of all equipment
and tools. The successful Contractor shall provide any and all equipment, vehicles, and tools,
whether included in the purchase or not, to maintain a fully operating system under the terms of

this contract.

Table 2
Spare Parts

Propane System — Fort Hunter Liggett

Qty Item

Make/Model

Description

Remarks

None.
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Table 3
Specialized Equipment and Vehicles
Propane System — Fort Hunter Liggett

Description Quantity Location Maker

None.

J02.2.3 Propane System Manuals, Drawings, and Records Inventory
Table 4 lists the manuals, drawings, and records that will be transferred with the system.
Table 4

Manuals, Drawings, and Records
Propane System — Fort Hunter Liggett

Qty Item Description Remarks

The installation maintains a limited collection of manuals, drawings and records on installed components of the
propane system. This information or copies thereof will be transferred during the transition period.

J02.3 Current Service Arrangement

Fort Hunter Liggett currently purchases its propane from Northern Energy. Northern Energy
also owns approximately 46 additional propane tanks that serve installation buildings. These
tanks are not included in the solicitation and will not be transferred.

J02.4 Secondary Metering

The installation may require secondary meters for internal billings of their reimbursable
customers, utility usage management, and energy conservation monitoring. The Contractor shall
assume full ownership and responsibility for existing and future secondary meters IAW Clause
C.3.

J02.4.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters that
will be transferred to the Contractor. The Contractor shall provide meter readings once a month
for all secondary meters IAW C.3 and J02.5 below.

Table 5
Existing Secondary Meters
Propane System — Fort Hunter Liggett

Meter Location: Building Number Description

None.
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J02.4.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Clause C.13, Operational Transition Plan. After
installation, the Contractor shall maintain and read these meters IAW Clauses C.3 and J02.5
below. Although at the present time, the installation does not require any new meters to be
installed, if meters are required in the future, the Contractor shall comply with Clause C.3.3.

Table 6
New Secondary Meters
Propane System — Fort Hunter Liggett

Meter Location Meter Description

None.

J02.5 Monthly Submittals

The Contractor shall provide monthly submittals to the Government for the following:

Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format proposed
by the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the
25" of each month for the previous month. Invoices shall be submitted to the Contracting
Officer’s designee. (This information will be provided upon award.)

Outage Report. The Contractor’s monthly outage report will be presented in the format proposed
by the Contractor and accepted by the Contracting Officer. Outage reports shall include the
following information for Scheduled and Unscheduled outages:

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided during outage,
outage notification form number, and digging clearance number.

Unscheduled: Include date, time and duration, facilities affected, response time after
notification, completion times, feedback provided at time of outage, specific item failure,
probability of future failure, long term fix, and emergency digging clearance number.

Outage reports shall be submitted by the 25" of each month for the previous month. Outage
reports shall be submitted to the Contracting Officer’s designee. (This information will be
provided upon award.)

Meter Reading Report. If required by the Contracting Officer, the monthly meter reading report
shall show the current and previous month readings for all secondary meters. The Contractor’s
monthly meter reading report will be prepared in the format proposed by the Contractor and
accepted by the Contracting Officer. Meter reading reports shall be submitted by the 15™ of each
month for the previous month. Meter reading reports shall be submitted to the Contracting
Officer’s designee. (This information will be provided upon award.)
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System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a system
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer.
System efficiency reports shall be submitted by the 25" of each month for the previous month.
System efficiency reports shall be submitted to the Contracting Officer’s designee. (This
information will be provided upon award.)

J02.6 Energy Savings and Conservation Projects

IAW C.3, Utility Service Requirement. No projects have been implemented by the installation
for energy conservation purposes.

J02.7 Service Area

IAW Clause C.4, Service Area. The service area is defined as the cantonment area of Fort
Hunter Liggett.

J02.8 Off-Installation Sites

There are no off-installation sites of Fort Hunter Liggett included in this package.

J02.9 Specific Transition Requirements

IAW Clause C.13, Operational Transition Plan. Table 7 lists service connections and
disconnections required upon transfer, and Table 8 lists the improvement projects required upon
transfer of the Fort Hunter Liggett propane system.

Table 7
Service Connections and Disconnections
Propane System — Fort Hunter Liggett

Location Description

None.

Table 8
System Improvement Projects
Propane System — Fort Hunter Liggett

Location Description

None.

J02.10 Propane System Points of Demarcation

The point of demarcation is defined as the point on the distribution system where ownership
changes from the Contractor to the building owner. Table 9 below identifies the types of service
and general location of the point of demarcation with respect to the building served.
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Table 9

Points of Demarcation

Propane System — Fort Hunter Liggett

Point of Demarcation Applicable Scenario Sketch
The point of All scenarios where a
demarcation is five feet | building is served as part Distribution
from the exterior wall | of a distribution network 5 Pipe
of the building. (i.e. Rancho Milpitas Structure
Housing, etc.). I
Service
Line
Point of
Demarcation
The point of All scenarios where a
demarcation is five feet | tank serves a single P?;:; ¢
from the exterior wall building. 5’
of the building. Structure tJ

\ Service

Line
Point of
Demarcation

J02.10.1 Unique Points of Demarcation

Table 10 lists anomalous points of demarcation that do not fit any of the above scenarios.

Table 10

Unique Points of Demarcation
Propane System — Fort Hunter Liggett

Facility

Point of Demarcation Description

None.

J02.11 Plants

Table 11 lists plants that will be transferred as part of the privatization effort.

Table 11
Plants

Propane System — Fort Hunter Liggett

Description

Facility #

State Coordinates

Other Information

None.
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